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FULLY SPRINKLERED

KEY NOTES: ()

1. EXISTING FOOTING TO BE UNDERPINNED.

UNDERPINNING NOTES:

| | i |
| | | |

| | | |

‘ ‘ ‘ ‘ 1. MAXIMUM LENGTH OF EXISTING FOOTING TO BE UNDERPINNED AT ONE TIME SHALL BE
NO GREATER THAN 8'-0".
| | | \
| | | |
| | | |

2. UNDERPIN EACH SIDE OF EXISTING COLUMN FOOTINGS FIRST, THEN UNDERPIN
INTERMEDIATE SECTIONS AND COLUMN FOOTINGS.
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GENERAL NOTES

A

REFER TO SHEET FX001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

EXISTING TO REMAIN.

REVISE EXISTING WET PIPE FIRE SUPPRESSION SPRINKLER SYSTEM IN
AREA INDICATED TO CONFORM TO NEW LAYOUT.

TEMPORARY CONSTRUCTION PARTITION. REFER TO ARCHITECTURAL

DRAWINGS FOR ADDITIONAL INFORMATION.

CEILING MAY BE REMOVED, MODIFIED AND RE-INSTALLED AS REQUIRED
TO INSTALL TEMPORARY AND PERMANENT PARTITIONS. REVISE EXISTING
WET-PIPE SPRINKLER SYSTEM IN AREA INDICATED TO ACCOMMODATE

NEW OR MODIFIED CEILING.
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A REFER TO SHEET FX001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
\ 1 EXISTING TO REMAIN.

2 REVISE EXISTING WET PIPE FIRE SUPPRESSION SPRINKLER SYSTEM IN
AREA INDICATED TO CONFORM TO NEW LAYOUT.

3 REFER SHEET 315FX102 FOR WORK IN THIS AREA.

4 TEMPORARY CONSTRUCTION PARTITION. REFER TO ARCHITECTURAL
DRAWINGS FOR ADDITIONAL INFORMATION.

BUILDING 310 5  CEILING MAY BE REMOVED, MODIFIED AND RE-INSTALLED AS REQUIRED
— (1) - TO INSTALL TEMPORARY AND PERMANENT PARTITIONS. REVISE EXISTING

Mechanical Room

Corridor

Y
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WET-PIPE SPRINKLER SYSTEM IN AREA INDICATED TO ACCOMMODATE

NEW OR MODIFIED CEILING.
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GENERAL NOTES

A REFER TO SHEET P001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

C PLAN NOTES

1 EXISTING TO REMAIN.

2 CAP EXISTING DCW SERVICE (SIZE AS INDICATED) ABOVE FIRST FLOOR CEILING

INSIDE BUILDING 310.

3 CAP EXISTING DHW SERVICE (SIZE AS INDICATED) ABOVE FIRST FLOOR CEILING

INSIDE BUILDING 340.

4 CAP EXISTING DHWR SERVICE (SIZE AS INDICATED) ABOVE FIRST FLOOR CEILING
INSIDE BUILDING 340. PROVIDE BYPASS BETWEEN DHW & DHWR WITH FLOW
CONTROLLER SET AT 15 GPM.

5  CAP EXISTING SANITARY MAIN (SIZE AS INDICATED) LOCATED IN GRADE BELOW
EXISTING B307 FLOOR SLAB AT WALL BETWEEN BUILDING 340 & 307.

6  CAP EXISTING STORM MAIN (SIZE AS INDICATED) LOCATED IN GRADE BELOW
EXISTING B310 FLOOR SLAB AT WALL BETWEEN BUILDING 307 & 310.

7 REMOVAL OF EXISTING PLUMBING SYSTEMS LOCATED IN BUILDING 307 BY GENERAL

CONTRACT.

8 TEMPORARY CONSTRUCTION PARTITION. REFER TO ARCHITECTURAL
PLANS FOR ADDITIONAL INFORMATION.

9  REMOVE EXISTING ACRYLIC SHOWER UNIT, SHOWER VALVE AND HEAD
TO FACILITATE TEMPORARY CONSTRUCTION PARTITION. CAP SUPPLY, DRAIN,
AND VENT CONNECTIONS TO ACCOMMODATE REPLACEMENT OF SHOWER IN
SAME LOCATION. UPON COMPLETION OF BUILDING 307 DEMOLITION WORK
AND REMOVAL OF TEMPORARY CONSTRUCTION PARTITION, PROVIDE NEW
P701 FIXTURE AND MODIFY EXISTING SUPPLY, DRAIN AND VENT CONNECTIONS
AS REQUIRED TO COMPLETE INSTALLATION.

10 EXISTING WALL-HUNG WATER CLOSET AND LAVATORY SHALL REMAIN OPERABLE
THROUGHOUT DEMO AND NEW CONSTRUCTION PHASES.

11 PROVIDE PARALLEL PIPING SYSTEMS SUPPORTED FROM STRUCTURE FOR THE
1" 02, 0.75" N AND 0.75" NO2 PIPING THAT ARE CURRENTLY SUPPORTED FROM
B307/B310 WALL. SWITCH PIPING SYSTEMS OVER TO NEW PARALLEL SYSTEMS
AND REMOVE EXISTING 02, N AND NO2 PIPING SUPPORTED FROM B307/B310 WALL
UPON COMPLETION, TESTING, AND CERTIFICATION OF NEW PARALLEL PIPING

SYSTEMS.

12 PROVIDE PARALLEL PIPING SYSTEM SUPPORTED FROM STRUCTURE FOR THE
1.25" MA PIPING THAT IS CURRENTLY SUPPORTED FROM B307/B310 - SECOND
FLOOR MECHANICAL ROOM WALL. SWITCH MA PIPING SYSTEM OVER TO NEW
PARALLEL SYSTEM AND REMOVE EXISTING 1.25" MA PIPING SUPPORTED FROM
B307/B310 - SECOND FLOOR MECHANICAL ROOM WALL UPON COMPLETION,
TESTING, AND CERTIFICATION OF NEW PARALLEL PIPING SYSTEM.
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COORDINATE PHASING VERY CLOSELY WITH COR. STEAM MAY ONLY BE TAKEN OUT OF
SERVICE BETWEEN JUNE 1 AND SEPTEMBER 30.
B307 IS BEING DEMOLISHED ALONG WITH ALL HVAC EQUIPMENT WITHIN. ALL UTILITIES

ROUTED THRU OR SERVING B307 SHALL BE CAPPED JUST OUTSIDE THE BUILDING OR RE-

ROUTED.

REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES. REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET M601 FOR
SCHEDULES.

REFER TO SHEET 340MH101 FOR NEW WORK IN THIS AREA THAT IS REQUIRED PRIOR TO
ANY REMOVALS.

PLAN NOTES

EXISTING PIPING TO REMAIN.

REMOVE PIPING TO THIS POINT AND CAP.

REMOVE EXISTING PIPING AND ASSOCIATED VALVES, HANGERS, ETC.

PIPING TO BE DEMOLISHED WITH BUILDING.

EXISTING AIR HANDLING UNIT TO BE DEMOLISHED WITH BUILDING.

PIPING EXTENDS DOWN THRU CHASE BELOW GRADE.

EXISTING DUCTWORK TO REMAIN.

REMOVE EXISTING DUCTWORK AND ASSOCIATED HANGERS, DAMPERS, ETC.

REMOVE DUCTWORK TO THIS POINT. REMAINING DUCTWORK TO BE DEMOLISHED WITH
BUILDING.

B307 IS BEING DEMOLISHED BY DIVISION 1 ALONG WITH ALL HVAC EQUIPMENT AND
UTILITIES WITHIN.

REMOVE PIPING TO THIS POINT. REMAINING PIPING TO BE DEMOLISHED WITH BUILDING.
EXISTING BELOW GRADE PIPING TO REMAIN.

PROVIDE VALVES AS REQUIRED TO ACCOMMODATE PHASING.

PIPING TO BE PROVIDED UNDER THIS PROJECT PRIOR TO REMOVALS ON THIS SHEET.
REFER TO SHEET 340MH101.

EXISTING PROSTHETIC EQUIPMENT AND DUST COLLECTOR BEING RELOCATED TO
SECOND FLOOR OF B330. REFER TO SHEET 330MH101 FOR NEW LOCATION. NEW
DUCTWORK, HOODS, DAMPERS ETC. SHALL MIMIC EXISTING.

REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK. REMOVE DUCTWORK TO
MAIN AND CAP.

REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK AS REQUIRED TO
ACCOMMODATE TEMPORARY WALL . CLEAN, STORE AND REPLACE WHEN TEMPORARY
WALL IS REMOVED.

ITEM 31 IS NOT CURRENTLY CONNECTED TO THE DUST COLLECTION SYSTEM BUT SHALL
BE IN NEW WORK.

THE EQUIPMENT THIS DUCT SERVED WILL HAVE ITS OWN DUST COLLECTOR (OWNER
PROVIDED) IN NEW WORK. INFORMATION ONLY - NO WORK REQUIRED.

REMOVE EXISTING AIR DEVICE. PROVIDE NEW AIR DEVICE IN NEW CEILING.
EXTEND/MODIFY DUCTWORK AS REQUIRED.

DUST COLLECTOR
AND EQUIPMENT

(1) STERNVENT DUST COLLECTOR
(3) BAND SAW

(4) TRAUTMAN BELT/DISC SANDER
(5) TRAUTMAN CARVER

(6) TRAUTMAN DISC SANDER

(31) BENCH GRINDER

NEW PIPING SHOWN ON
SHEET 340MH101 SHALL BE
INSTALLED AND STEAM
SYSTEMS IN B315 SHALL BE
OPERATIONAL PRIOR TO ANY
REMOVALS ON THIS SHEET.
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GENERAL NOTES

A.

B.

COORDINATE PHASING VERY CLOSELY WITH COR. STEAM MAY ONLY BE TAKEN OUT OF
SERVICE BETWEEN JUNE 1 AND SEPTEMBER 30.

REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES. REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET M601 FOR
SCHEDULES.

PLAN NOTES

B307 IS BEING DEMOLISHED BY DIVISION 1 ALONG WITH ALL HVAC EQUIPMENT AND
UTILITES WITHIN.

REMOVE EXISTING LOUVERED PENTHOUSE AND ASSOCIATED DUCTWORK, ETC.
EXISTING CURB TO REMAIN. CAP IN NEW WORK. REFER TO SHEET 340MH101.
EXISTING PIPING TO REMAIN.

REMOVE PIPE BACK TO THIS POINT FOR RECONNECTION IN NEW WORK.

PROVIDE UNION AT POINT OF NEW CONNECTION.

EXISTING TO REMAIN.

REMOVE EXISTING MEDIUM PRESSURE CONDENSATE RETURN PIPING TO
ACCOMMODATE INSTALLATION OF NEW WALL. SEE NEW WORK PLAN ON THIS SHEET
FOR NEW LOCATION.

PROVIDE MEDIUM PRESSURE CONDENSATE RETURN PIPING. INSTALL PIPING TO ALLOW
GRAVITY FLOW. DO NQT LIFT.

REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK, ETC.

REMOVE DUCTWORK BACK TO THIS POINT AND CAP.

. REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK. REMOVE DUCTWORK TO

MAIN AND CAP.
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A. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES. REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET M601 FOR
SCHEDULES.
1.  EXISTING EXHAUST FANS TO BE DEMOLISHED WITH BUILDING.
2.  RECLAIM REFRIGERANT FROM EXISTING CONDENSING UNIT. UNIT TO BE DEMOLISHED
WITH BUILDING.
3. EXISTING AIR HANDLING UNIT TO BE DEMOLISHED WITH BUILDING.
4. B307 IS BEING DEMOLISHED BY DIVISION 1 ALONG WITH ALL HVAC EQUIPMENT AND
UTILITES WITHIN.
5. REFER TO SHEET 310MH101 FOR WORK IN THIS AREA.
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A.  REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.

B. FIELD VERIFY ALL LOUVER SIZES PRIOR TO ORDERING.

1. REPLACE EXISTING PREFILTERS [(12) 24x24x2] EVERY MONDAY, WEDNESDAY AND
FRIDAY DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.

2. REPLACE EXISTING PREFILTERS [(2) 24x24x2] EVERY MONDAY, WEDNESDAY AND
FRIDAY DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.

3. VACUUM CLEAN AND MOP LOUVER, OUTSIDE AIR PLENUM/DUCTWORK, AND INSIDE OF
AHU UP TO AND INCLUDING FILTER SECTION UPON COMPLETION OF B307
DEMOLITION.

4. AIR SIDE ECONOMIZER SHALL BE LOCKED OUT DURING B307 DEMOLITION.

5. REPLACE EXISTING PREFILTERS [(12) 24x24x2] AND FINAL FILTERS [(12) 24x24x12]
UPON COMPLETION OF B307 DEMOLITION.

6. REPLACE EXISTING PREFILTERS [(2) 24x24x2] AND FINAL FILTERS [(2) 24x24x12] UPON
COMPLETION OF B307 DEMOLITION.
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FULLY SPRINKLERED

GENERAL NOTES

A.  REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.

B. FIELD VERIFY ALL FILTER SIZES PRIOR TO ORDERING.

C PLAN NOTES

1. REPLACE EXISTING PREFILTERS [(4) 24x24x4, (1) 24x12x4] EVERY MONDAY, WEDNESDAY
AND FRIDAY DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING

DEMOLITION WITH DIVISION 1.

2. VACUUM CLEAN AND MOP LOUVER, OUTSIDE AIR PLENUM/DUCTWORK, AND INSIDE OF
AHU UP TO AND INCLUDING FILTER SECTION UPON COMPLETION OF B307 DEMOLITION.

3. AR SIDE ECONOMIZER SHALL BE LOCKED OUT DURING B307 DEMOLITION.
4. REPLACE EXISTING PREFILTERS [(4) 24x24x4, (1) 24x12x4] AND FINAL FILTERS [(4)
24x24x12, (1) 24x12x12] UPON COMPLETION OF B307 DEMOLITION.
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B310 SECOND
FLOOR

FULLY SPRINKLERED

GENERAL NOTES

A
B.
C.

11.

12.

13.

14.

15.
16.

COORDINATE PHASING VERY CLOSELY WITH COR. STEAM MAY ONLY BE TAKEN OUT OF
SERVICE BETWEEN JUNE 1 AND SEPTEMBER 30.

REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES. REFER TO
SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET M601 FOR SCHEDULES.

REFER TO SHEET 307MD101 FOR REMOVAL WORK IN THIS AREA THAT IS TO TAKE PLACE
AFTER NEW WORK IS COMPLETE.

PLAN NOTES

EXISTING PIPING TO REMAIN.

EXISTING DUCTWORK TO REMAIN.

EXTEND PIPING DOWN THRU ROOF. PROVIDE PIPE PENETRATION ROOF CURB. REFER
TO FIRST FLOOR PLAN ON THIS SHEET FOR CONTINUATION.

PROVIDE FRAME WITH SELF-SUPPORTING CLIPS ON EXTERIOR OF LOUVER TO HOUSE
[(18) 24x24x2] PREFILTERS. REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND
FRIDAY DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1. PROVIDE RAIN HOOD AT TOP OF FRAME, EXTEND OUT 8".
CAP EXISTING ROOF CURB WITH SHEET METAL. SEAL WEATHER TIGHT. PROVIDE R30
INSULATION WITH IN CURB.

EXTEND PIPING UP THRU ROOF. REFER TO ROOF PLAN ON THIS SHEET FOR
CONTINUATION.

EXTEND PIPE UP THRU SECOND FLOOR. REFER TO ROOF PLAN ON THIS SHEET FOR
CONTINUATION.

PIPING EXTENDS DOWN THRU CHASE BELOW GRADE.

EXISTING BELOW GRADE PIPING TO REMAIN.

PROVIDE ROOF PIPING SUPPORTS IN THESE LOCATIONS FOR EACH PIPE INDIVIDUALLY
PER DETAIL ON SHEET M503. REDUCE PIPE INSULATION THICKNESS AS REQUIRED AT
SUPPORT LOCATIONS ONLY. PROVIDE TRANSITIONS.

PROVIDE ROOF PIPING SUPPORTS IN THESE LOCATIONS FOR EACH PIPE INDIVIDUALLY
PER DETAIL ON SHEET M503. REDUCE PIPE INSULATION THICKNESS AS REQUIRED AT
SUPPORT LOCATIONS ONLY. PROVIDE TRANSITIONS. OMIT HOLD DOWN LUGS.
EXTEND PIPING DOWN THRU FLOOR. REFER TO FIRST FLOOR PLAN ON THIS SHEET
FOR CONTINUATION.

PROVIDE SLEEVES THRU WALL WITH STAINLESS STEEL FACE PLATE TIED INTO WALL
AT MORTER JOINT. PROVIDE RUBBER BOOTS AT PIPE PENETRATIONS THRU FACE
PLATE. SEAL AIR TIGHT.

PROVIDE VALVES AS REQUIRED TO ACCOMMODATE PHASING.

PROVIDE PIPE ANCHORS BELOW ROOF.

EXISTING PIPING TO REMAIN WHILE WORK ON THIS SHEET TAKES PLACE. PIPING WILL
ULTIMATELY BE DEMOLISHED WITH BUILDING 307.

NEW PIPING SHOWN ON THIS
SHEET SHALL BE INSTALLED
AND STEAM SYSTEMS IN B315
SHALL BE OPERATIONAL PRIOR
TO THE DEMOLITION OF B307.
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GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

C© PLAN NOTES

one foot
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o 1. BUILDING 307 IS GOING TO BE COMPLETELY REMOVED - DISCONNECT BUILDING FROM
N ELECTRIC SERVICE AND ALL OTHER SOURCES OF POWER. ALL ELECTRICAL ITEMS
M M M M ARE TO BE DEMOLISHED.
X X X X 2. LOCATION OF ELECTRICAL SWITCHBOARD DISCONNECT FROM TRANSFORMER AND
REMOVE WIRING.
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GENERAL NOTES

A

REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

BUILDING 307 IS GOING TO BE COMPLETELY REMOVED - DISCONNECT BUILDING FROM
ELECTRIC SERVICE AND ALL OTHER SOURCES OF POWER. ALL ELECTRICAL ITEMS ARE
TO BE DEMOLISHED.

TEMPORARY CONSTRUCTION WALL. TEMPORARILY SUPPORT LIGHT FIXTURES AND
OTHER DEVICES IN CEILING TO ALLOW CEILING TO BE REMOVED FOR INSTALLATION OF
TEMPORARY CONSTRUCTION WALL. RELOCATE LIGHTS INSIDE OF WALL. REPLACE IN
CEILING AT END OF PROJECT.

NUMEROUS BRANCH CIRCUIT CONDUITS ARE SUPPORTED ON THE WALL ABOVE THE
CEILING. RESUPPORT THESE CONDUITS FROM THE STRUCTURE ABOVE. PROVIDE ALL
NECESSARY STRUT AND PIPE STRAPS.

NUMEROUS DATA CABLES RUN ALONG THIS WALL ABOVE THE CEILING. RESUPPORT
THESE CABLE USING J-HOOKS, STRUT, ETC. FROM THE STRUCTURE ABOVE.

PROVIDE A $1000.00 ALLOWANCE IN THE BASE BID TO RESUPPORT ELECTRICAL
CABLES, CABLE TRAY, CONDUITS AND JUNCTION BOXES ATTACHED TO THE EXTERIOR
WALL OF BUILDING 307.

RELOCATE FIRE ALARM PULL STATION TO NORTH SIDE OF THE MECHANICAL ROOM
DOOR.

MOTOR CONTROL CENTER, SWITCHBOARD, PANEL, TRANSFORMER AND DISCONNECT
TO REMAIN. RESUPPORT ANY CONDUITS, PANELS ETC CONNECTED TO THE BUILDING
307 WALL. TEMPORARY WALL TO BE BUILT BEHIND THIS EQUIPMENT.
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GENERAL NOTES
A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
& PLAN NOTES

1. BUILDING 307 IS GOING TO BE COMPLETELY REMOVED - DISCONNECT BUILDING FROM
ELECTRIC SERVICE AND ALL OTHER SOURCES OF POWER. ALL ELECTRICAL ITEMS ARE TO
BE DEMOLISHED.
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A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
1. TEMPORARY CONSTRUCTION WALL. TEMPORARILY SUPPORT LIGHT FIXTURES, SMOKE
DETECTORS, ACCESS POINTS, CAMERAS, SMOKE DETECTORS AND OTHER DEVICES IN
CEILING TO ALLOW CEILING TO BE REMOVED FOR INSTALLATION OF TEMPORARY
CONSTRUCTION WALL. RELOCATE LIGHTS INSIDE OF WALL.
2. RESUPPORT 2" FEEDER CONDUIT FROM STRUCTURE ABOQVE.
3. NUMEROUS BRANCH CIRCUIT CONDUITS ARE SUPPORTED ON THE WALL ABOVE THE
CEILING. RESUPPORT THESE CONDUITS FROM THE STRUCTURE ABOVE. PROVIDE ALL
NECESSARY STRUT AND PIPE STRAPS.
4. NUMEROUS DATA CABLES RUN ALONG THIS WALL ABOVE THE CEILING. RESUPPORT
THESE CABLE USING J-HOOKS, STRUT, ETC. FROM THE STRUCTURE ABOVE.
5. PROVIDE A $1000.00 ALLOWANCE IN THE BASE BID TO RESUPPORT ELECTRICAL
CABLES, CABLE TRAY, CONDUITS AND JUNCTION BOXES ATTACHED TO THE EXTERIOR
WALL OF BUILDING 307.
6. RESUPPORT JUNCTION BOX FROM STRUCTURE ABOVE.
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C© PLAN NOTES

1. CIRCUIT SECURITY LIGHTING TO SPARE CIRCUIT IN BUILDING 310.
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GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

(O PLAN NOTES

1. EXISTING SIGNALS CLOSET. PROVIDE NEW FIBER/COPPER BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED
ON SHEET E701.

2. RELOCATE DATA OUTLET TO OPPOSITE WALL.

3. PROVIDE NEW CABLING ABOVE EXISTING CEILING. PROVIDE NEW CABLE MANAGMENT J-HOOKS. COORDINATE ROUTING WITH
EXISTING UTILITIES ABOVE CEILING.

4. PROVIDE TWO (2) UL LISTED FIRE RATED ASSEMBLIES, RE-ENTERABLE CABLE PATHWAYS (2" CONDUIT EQUIVALENT AREA)
THROUGH WALL ABOVE CEILING.

5. EXISTING SIGNALS CLOSET. PROVIDE NEW CATV BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED ON SHEET
E701.

6. REFER TO SHEET 340ET101 FOR CONTINUATION.

7. PROVIDE UL LISTED FIRE RATED ASSEMBLY, RE-ENTERABLE CABLE PATHWAYS (4" CONDUIT EQUIVALENT AREA) THROUGH
WALL ABOVE CEILING.

8. DELETE EXISTING DATA OUTLET.

9. REINSTALL SPEAKERS, ACCESS POINTS, SMOKE ALARMS, CAMERAS ETC. IN CORRIDOR CEILING UPON REMOVAL OF
TEMPORARY WALL.
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GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

CPLAN NOTES

1. EXISTING SIGNALS CLOSET. PROVIDE NEW CATV BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED ON SHEET

E701.
REFER TO SHEET 310ET101 FOR CONTINUATION.

o

3. PROVIDE NEW CABLING ABOVE EXISTING CEILING. PROVIDE NEW CABLE MANAGMENT J-HOOKS. COORDINATE ROUTING WITH

EXISTING UTILITIES ABOVE CEILING.

4. PROVIDE UL LISTED FIRE RATED ASSEMBLY, RE-ENTERABLE CABLE PATHWAYS (4" CONDUIT EQUIVALENT AREA) THROUGH

WALL ABOVE CEILING.
5. REFER TO SHEET 341ET101 FOR CONTINUATION.
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CPLAN NOTES

1. EXISTING SIGNALS CLOSET. PROVIDE NEW CATV BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED ON SHEET E701.
2. REFER TO SHEET 340ET101 FOR CONTINUATION.
3. PROVIDE NEW CABLING ABOVE EXISTING CEILING. PROVIDE NEW CABLE MANAGMENT J-HOOKS. COORDINATE ROUTING WITH EXISTING
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